Bond Professional Surety Insurance License OB33276 P.O. Box 2207 Spring Valley, CA 91979-2207

Contract Description and Location

Status of Contracts or Work in Progress

Tel: (619) 670-1136 Toll Free: (800) 622-6637 Fax (619) 670-5026 Email: bondpro1@cox.net

Name and Address of Contractor				Uncompleted Contracts as of					
Contract Description and Location	Date Started		Contract Price Including Approved	2 Contractor's Estimated Cost	3 Total Amount Billed To Date	4 Total Costs	5 Revised Estimated Costs	Completion Date	
	1.								
2.									
3.									
_ 4.									
5.									
6.									
_7.									
8.									
9.									
10.									
11.									
12.									
TOTALS									
Contracts Completed Since Last Fiscal Closing Statement or Last Status Report									

Total Cost

Gross Profit or Loss

Final Contract Price

Date Started

Mo.

Yr.

- 1. Include contractor's original estimated total cost plus cost of all change orders and extra work orders approved to date.
- 2. Do not include "claims" or disputed items." If desired, attach an explanation.

Bond Professional Surety Insurance License OB33276 P.O. Box 2207 Spring Valley, CA 91979-2207 Tel: (619) 670-1136 Toll Free: (800) 622-6637 Fax (619) 670-5026 Email: bondpro1@cox.net

As your surety, we are as interested as you in accurate progress reports on your construction work. This form is intended to help present such a report.

As a guide, the following definitions are given so that the data presented will be more meaningful.

CONTRACT PRICE and CONTRACTOR'S ESTIMATED COST AT TIME OF BID should include **approved change** orders only and, in original estimated costs, the costs applicable thereto. Exclude claims and disputed items. If desired, an explanation of these items may be attached.

If contracts are on a unit price basis, and the estimated number of units approved has increased or decreased since bid date, adjust the original contract price and costs accordingly, using the original price and cost per unit as a base, and enter these amounts unless the change in unit quantity had contractually operated to change the unit price.

All projects should be listed: Bonded, non-bonded, lump sum and cost plus.

COSTS should be entered consistent with financial statement (Profit and Loss Report) allocation, excluding general and administrative (specifically unallocated) overhead.

BILLED TO DATE and COSTS TO DATE should be entered as of the same date or, when this schedule is provided in conjunction with a financial statement, consistent with their treatment in the financial report.

ESTIMATED COSTS TO COMPLETE should be a revised figure reflecting developments which have occurred subsequent to bid date causing a change in total cost (or cost per unit), if any, unit merely a subtraction exercise. After approximately 50% completion, it is imperative that a re-evaluation of costs be made. In the early stages of a project, a re-evaluation of costs may be difficult and perhaps impractical.